

NOTICE OF AWARD

JUL 31 2023

Date

DATZLAV CONSTRUCTION

232 A. MABINI ST., BRGY. POBLACION II,
STA. CRUZ, LAGUNA, REGION IV-A,
PHILIPPINES

Dear Sir/ Madam:

Pursuant to the Resolution to Award dated JUL 31 2023 issued by the Bids and Awards Committee, we are pleased to inform you that your bid for the **CONSTRUCTION OF CHB LINED CANAL AT MEJIA ST., BRGY. BAGONG ILOG, PASIG CITY** under ITB No. PB-07-12-2023-03, in the amount of **ONE MILLION ONE HUNDRED SEVENTY-ONE THOUSAND EIGHT HUNDRED NINETY-EIGHT AND 57/100 PESOS (PHP 1,171,898.57)** has been awarded to you.

In this regard, you are therefore required, within ten (10) calendar days from receipt of this Notice to Award:

1. Submit to the Procurement Management Office (PMO) a performance security pursuant to Section 39 of the revised Implementing Rules and Regulations (IRR) of Republic Act (R.A.) No. 9184;
2. In accordance with Section 37.2 of the IRR of RA No. 9184, submit to the PMO the following documents:
 - a. Two (2) sets of the blue prints of the approved plans for the project,
 - b. Proof of posting of the tarpaulin signboard in compliance with Commission on Audit Circular No. 2013-004,
 - c. Photocopy of any government-issued ID and Community Tax Certificate (CEDULA) of your authorized signatory,
 - d. Professional Regulation Commission (PRC) ID and Community Tax Certificate (CEDULA) of your resident engineer,
 - e. Certification that the contractor undertakes to employ at least eighty percent (80%) of its manpower from bonafide residents of Pasig City, and
 - f. Certification of list of equipment requirements owned/leased by the contractor that will be used for the project.
3. Sign the contract as provided in Section 37.2 of the IRR of R.A. 9184.

Pursuant to Section 39 and 40 of the IRR of RA 9184, failure to sign and enter into the contract, and post the foregoing within the period stipulated shall constitute sufficient ground for cancellation of the Award.

Very truly yours,

HON. VICTOR MA REGIS N. SOTTO

City Mayor

By authority of the City Mayor:

ATTY. JERONIMO U. MANZANERO
City Administrator

Conforme: **MR. NEMESIS ALDREUS B. LAVIÑA**
GENERAL MANAGER
DATZLAV CONSTRUCTION

Date:

AUG 7, 2023

