

BID BULLETIN NO. 02

Date:

11 August 2023

ITB No.:

PB-08-23-2023-01

Project Name:

Installation of Dry Stand Pipe and Replacement of Fire Hose Cabinet Accessories at Muslim Compound, Magdalena HOA, Sanchez HOA, Coco Ville HOA, V. Baltazar St., Brgy. Sto. Tomas, Pasig City (REBID)

ABC: Php3,920,314.02

To all prospective bidders:

This Bid Bulletin is issued to clarify, supplement, modify and/or revise the particular sections in the Bid and Contract Documents as stipulated in the Bidding Documents issued on 04 August 2023. The Bidders shall take note of the following items carefully and consider them in the preparation of their bid proposals, as they shall form part of the CONTRACT DOCUMENTS.

Item	Previous Specification/ Clarification/Request to Consider			Amendment/Response to Clarification				
1	PREVIOUS SECTION VI. SPECIFICATIONS		AMENDMENT TO SECTION VI. SPECIFICATIONS					
	ITEM DESCRIPTION			ITEM	DESCRIPTION			
	2.0	EARTHWORKS INSTALLATION OF D STAND PIPE 3.2 Pipe Laying and Fittings FITTINGS (USE G.I FITTINGS SCHED .46		2.0	EARTHWORKS INSTALLATION OF DRY STAND PIPE 3.2 Pipe Laying and Fittings FITTINGS (USE B.I FITTINGS SCHED .40)			
	XXX XXXXXX			XXX XXXXXX				



MTV

Conforme:

ALLAN A. MARTIN, RMP Project-in-Charge

Figh hy ATTY. JOSEPHINE C. LATI-BAGAOISAN Chairperson